Attachment A — Work Activity Items Kettle Face North Stewardship

Introduction

The Kettle Face proposed action is based on priorities laid out in the Ferry
County Community Wildfire Protection Plan (Schlosser et al. 2006). The KF
planning area includes portions of the Protection Plan’s “Strategic Planning
Area 2.” For each community and neighborhood in Ferry County the Community
Wildfire Protection Plan (CWPP) rates risk to wildfire and identifies related
primary concerns. In the planning area the neighborhood of Deadman Creek is
listed as at high to moderate risk from wildfire due to its location outside
of the fire district and its limited access points. The communities of
Barstow and Boyds, and neighborhoods of Lower Sherman and Nancy Creek were
rated at moderate risk. Boyds, located just north of the junction Deadman
Creek with Interstate 395, is listed as a community at risk in the Federal
Register August 17, 2001 (Volume 66, Number 106). For more information visit
the Ferry County Community Wildfire Protection Plan webpage at
http://www.ferry-county.com/PDF Files/Ferry-County-CWPP.pdf.

Among the primary concerns listed in the CWPP for this area are access and
egress routes in and out of the communities and neighborhoods. During the
planning process for the KF project, key routes were identified in and out of
the neighborhood of Deadman, and Nancy Creeks, and areas of higher use and
importance on National Forest System (NFS) land like campgrounds and radio
repeater sites. The fuel conditions along these roads typically include dense
canopies or ladder fuels with moderate surface fuel loadings. Should a larger
wildfire event occur and threaten to spread along or across these roads, most
of them would be unsafe to travel and ineffective as fire breaks to help stop
fire spread. The proposed action would create defensible space along these
roads while increasing fire fighter and public safety and improving the
ability to control fire spread.

Another concern in the CWPP is the buildup of fuels on adjacent forest lands.
Stand and fuel conditions were determined throughout the planning area using
stand exams, aerial photo interpretation, and field observations. Fuel
conditions include vertical and horizontal continuity of dead and live fuels
which allows fire to spread easily from one area to another and to move from
the forest floor to the canopy. It was determined that should a wildfire
occur, crown fire and high severity burns would occur over more than half the
forested acres in the planning area (based on 97th percentile weather, see
Fire, Fuels, and Forests section Chapter 3 page 80). These fire events are
difficult and dangerous to control and surrounding lands and forest values
would be at risk. Treatments are needed to reduce fire severity and increase
occurrence of surface fires, to improve fire suppression abilities and reduce
the risk to homes, structures, infrastructure, and forest values in and
around the planning area.

The CWPP puts much of the onus of protecting private structures and property
on private land owners. The Forest agrees with this assessment, but
understands that proximity of treatments on NFS land can influence the
ability of private fuel treatments to succeed should a fire move from public
to private land. Therefore, there is a need for the forest to create
defensible space along its boundaries to provide treatment depth, where
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possible, to treatments on private land. This would reduce wildland fire risk
to homes, structures, infrastructure, and forest values while improving
public and firefighter safety during a fire event.

Understanding that the FS cannot treat every acre of land, treatments were
strategically placed to achieve the purpose and need with the greatest
efficiency. In the proposed action strategic areas for treatment were
identified based on their adjacency to private land and critical
infrastructure, position in relation to historic fire movement, advantage to
fire suppression techniques, ties to previous treatments and natural fuel
breaks, and feasibility of treatment. Treatment of the greatest amount of the
strategic area will maximize the Forest’s ability to achieve the purpose and
need.
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Underlying the need for treatment are the conditions of the forests
themselves. Because of the natural fire regime, historically, the forests
were more resilient to fire and other natural disturbances. They recovered
more quickly and sustained less damage during fire events. Reestablishing
resilient forests similar to those that once occurred is needed for long term
sustainability of the area. Forest conditions in much of the proposed
treatment areas are extremely susceptible to stand replacing fire and insects
and diseases. About half the stands in the planning area were found to be
dense enough that inter-tree competition for light, water, and nutrients is
causing tree mortality which increases stand flammability and decreases tree
vigor making them more susceptible to epidemic insect levels. There is a need
to treat these stands to improve stand vigor, decrease the susceptibility to
insects, and to promote existing healthy trees of species resistant to fire
and strains resistant to disease. This will decrease the flammability of
these stands, and the rate of dead fuel produced by them.

The Kettle Face Fuel Reduction Project responds to these concerns as they
apply on NFS land and in accordance with the Colville National Forest Plan
(USDA Forest Service 1988). This project follows the general location and
basic methods of treatments as described in the Ferry County CWPP (HFRA
Sections 104 (d) (2) and (3)), and it links to the National Fire Plan by aiming
to address hazardous fuels and forest conditions that are contributing to
fuels buildup within the wildland-urban interface (WUI).

Mandatory Stewardship Project Number 001— Owl Leaning Tree Creation Each:47

A minimum of 2 per acre would be created. Leaning trees would have a minimum DBH of 4
inches and minimum length of 20 feet and should be angled between 30 and 60 degrees
from vertical.

Positioned into another tree in a manner that would prevent failure and provide for
some degree of safety i.e. in a fork of a tree etc.
1. Positioned in the unit away from roads and other prospective work sites.
2. Positioned away from any gap i.e they are not in an area where there is 50 foot
clearing around yellow marked trees.

Units: 8, 70, 120 Each: 47

Mandatory Stewardship Project Number 002 — Road Decommissioning Miles: 6.0

The end result is a road template with erosion control measures installed, re-
vegetated with grass or existing native species, and closed to discourage motorized
travel.

1. The road template has drainage devices or outsloping for erosion control.

2. The roadbed has available material such as logs, stumps, and brush placed in
the roadbed to effectively discourage motorized travel.

3. The roadbed scarified and seeded in order to establish vegetation.

4. The entrance is effectively closed by berm, camouflage, or obliteration.

Units: NA Miles: 6.0

Optional Stewardship Project Number 003 (004) - Fireline Construction
Miles:5.5 (machine), 15.7 (hand)
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The end result is establishment of control lines for prescribed burning at locations
designated on the ground by the Forest Service. Control lines and clearing limits
shall be adequately cleared of ladder fuels, slash, vegetation, and other flammable
debris, while minimizing soil disturbance. The Contract Map specifies the estimated
locations for fireline construction. All firelines would be located by the Forest
Service in advance of construction. All of the fireline may not be needed.

e Machine lines cleared to exposed soil to a 2 foot minimum.
e Handlines cleared to exposed soil to a 18 inch minimum.

e Slash, brush, or similar debris not buried in or under berms created during
the construction of fire lines.

e C(Clearing will be 10 feet wide inside of units and 5 feet on the outside
edge of units as measured from the centerline.

Mandatory Stewardship Project Number 005- Biomass Removal Tons: 5,930

The end result is to have all slash removed from the landings and decking areas.
Endhauling, chipping, or grinding with removal of biomass would be acceptable
measures to meet this treatment.

Units: All units. Acres: 2,353 (ground based units)

Tons: 5,930
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Performance Work Statements

End Result Tasks and Quality Standard Acceptable Method of Incentives/
Critical Quality Monitoring Disincentives
Subtasks Level
Project 001
The end result e Placement of Positioned into | 90% acceptable | Review Re-work when
would be 2 leaning tree another tree in a | level of contractor’s below standard.
leaning into standing manner that would | performance. Quality
trees/acres live tree. prevent failure Control Plan | No payment will
having a minimum and provide for and perform | be made for
DBH of 4 inches some degree of periodic on- | less than 90%
and minimum safety i.e. in a site ocular | acceptable
length of 20 fork of a tree estimates quality level.
feet and angled etc.
between 30 and e Positioned in the
60 dggrees from unit away from
vertical. roads and other
prospective work
sites.
e Positioned away
from any gap i.e
they are not in an
area where there
is 50 foot
clearing around
yellow marked
trees.
Project 002
Close roads to ¢ Drain area by Road entrance is 90% acceptable | Review Re-work when
motorized travel measures such effectively closed | level of contractor’s below standard.
and to as outsloping to discourage performance. Quality
decommission and Ccross motorized travel. Control Plan | No payment will
roads and ditching. All material and perform | be made for
restore e Scarify area discourages periodic on- | less than 90%
hydrologic to prepare motorized travel. site ocular | acceptable
functions. site for grass Scarification done estimates quality level.
seeding. to prepare site
e Place stumps, for grass seeding.
rocks, logs, Site adequately
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or other
debris on the
roadbed.

e Seed area with
grass mixture
(K-G.6.0#)

e C(Close the
entrance by
berm,
camouflage, or
obliteration.

drained.

e Application of
grass seed meets
K-G.6.0#.

Project 003
and 004

Control lines
and clearing
limits shall be
adequately
cleared of
ladder fuels,
slash,
vegetation, and
other flammable
debris, while
minimizing soil
disturbance.

Clear to exposed
mineral soil.
Clear slash,
brush or similar
debris.

Disperse slash
outside clearing
limits.

Clear to exposed
mineral soil to a 2
foot minimum on
machine and 18 inches
on hand fireline.

Slash is not buried
in or under berms
created during the
construction of fire
lines inside the
unit.

Slash is well
dispersed outside
clearing limits.
Clearing is 10 foot
wide inside of units
and 5 foot on the
outside edge of units
as measured from the
center line of the
fire line.

90% acceptable
level of
performance.

Review
contractor’s
Quality
Control Plan
and perform
periodic on-
site ocular
estimates

Re-work when
below standard.
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Performance Work Statements

End Result and Critical | Quality Standard Acceptable Method of | Incentives/

Subtasks Quality Monitoring Disincentiv
Level es

Project 005

It is the intent of Remove and Grind e 2All slash 100% Review Re-work when

this item to secure limbs and tops scattered. acceptable contractor’s below

services for grinding of Included e Scarification level of Quality standard.

and removal of Timber (A2) and done to performance. Control Plan

biomass within all remove DWD and prepare site and perform | No payment

units on the Contract ladder fuels for grass periodic on- | will be made

Area Map. The that do not meet seeding. site ocular | for less than

contractor shall specifications e Site estimates 100%

furnish all labor, of Included adequately acceptable

equipmgn?, Timber. drained. quality

superVLSlonf Drain area by e Application of level.

transportation, measures such as

supplies, and
incidentals to
perform the work
described in this
contract.

outsloping and
cross ditching.
Scarify area to
prepare site for
grass seeding.
Scatter

remaining slash.

Seed area with
grass mixture
(KT-G.6.0#)

grass seed
meets KT-
G.6.0#.
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GENERAL SPECIFICATIONS FOR ALL PROJECTS

The Contractor may use yarding equipment, mechanical treatments, hand
treatments, or other methods to reduce slash and the related fire hazard and
resistance to control. Possible options are, but are not limited to, in
place slash treatments such as lop and scatter, or walking over slash with
equipment, piling, chipping or grinding, and removal.

The Forest Service has identified all commercial timber unit boundaries on
the ground with flagging, tags and paint on boundary trees. The outside
boundary lines for the other units have been flagged and tagged. ©No internal
boundaries within the other units have been, nor will they be flagged by the
Forest Service, but the Forest Service SHALL approve any boundaries suggested
by the operator before work in those units can be started.

DEFINITIONS
Biomass: Any coniferous surface fuel or slash or other coniferous material
not utilized for sawtimber or chips.

Calendar Days: Every: day shown on the calendar, Saturdays, Sundays and
holidays included.

Chipping or Grinding: Use of mechanized equipment to reduce slash and non-
merchantable material to a size which will meet 1local mill wutilization
standards and then are hauled off site.

Contract Administrator: The on-site contract administrator for the Mandatory
and Option work items who represents the Contracting Officer. The duties and
responsibilities of the CA are defined in the letter of designation issued by
the Contracting Officer.

Contract Time: See Period of Performance.

Damage: Defect or deformity of a tree resulting from agents such as wind,
snow, animals, insects, disease, and equipment, and evidenced by such things
as dead or broken tops or trunks, crooks, and deep scars or damage to the
bark on more than % of the circumference of the tree.

DBH (Diameter Breast Height): A point on the bole of a tree 4.5 feet above
the ground measured on the up hill side.

Designation of Sawtimber: In all timber harvest units sawtimber has been
designated for cutting with a blue paint band at, or above, DBH and a butt
mark below stump height; or designated as leave trees with an orange paint
band at, or above, DBH and a butt mark below stump height. Merchantable
trees to be removed 1in the Optional Units will Dbe designated by the
Contractor as per specifications supplied by the Forest Service.

DIB: Diameter inside bark.
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DWD: Down Woody Debris consisting chiefly of dead and down material prior to
operations.

Gaps: Areas designated where all trees are to be cut for a designated
distance in feet from a tree marked with Yellow paint.

Ladder Fuel: Small diameter (<6.0 DBH) conifer trees growing under other
more desirable trees to reduce risk of fire moving from the ground to the
tree crowns.

Leave Trees: Trees not designated for removal or other prescribed treatment
and all hardwoods regardless of size.

Lop and Scatter: An intermediary treatment conducted prior to piling,
underburning, or Jjackpot burning. Lop and scatter consists of bucking and
possibly limbing of trees to increase fuel consumption during burning, reduce
the height of the residual slash in the unit, or to facilitate piling or
decomposition.

Period of Performance: (also Performance Period or Contract Time). The
number of calendar days allowed in the contract for completion of contract
work.

Piling: Creating clean, burnable piles from fuel materials on site.

Quality Assurance: The actions taken by the Government to assess the results
to determine that they meet contract requirements. The methods for quality
assurance are described in the Quality Assurance Surveillance Plan (QASP).

Quality Control: Those actions taken by a Contractor to control the
production of outputs to ensure that they conform to the contract
requirements.

Slash: Boles of cut trees, tops and/or limbs created by the Contractor’s
operations.
Skips: Areas designated where all trees are left to be wuncut for a

designated distance in feet from a tree marked with Orange paint.

Surface Fuels: Existing dead, woody material already on site prior to
operations.

Thinning: The process of selecting and leaving the largest, most fire
resistant trees (including those showing good health characteristics), to
meet the average spacing rate listed for the units.

Trees that are selected to be left to meet the stocking level specified shall
be desirable leave trees. The Contractor shall first select the most
desirable species of trees as defined in item 1 below. The Contractor shall
then select the most desirable leave trees as defined in item 2 below. In
areas where there are not enough trees with the most desirable
characteristics available to meet the specified stocking level, the
Contractor shall select less desirable leave trees listed in item 2.
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1. Desirable Species - the most fire tolerant defined as follows:
Ponderosa pine, white pine, western larch, Douglas fir, lodgepole pine
and others in this order of preference. Criteria for selection between

species is as follows, preferred species that are at least half the
height of a less preferred species will be left as the leave tree,
given desirable tree characteristics are present.

2. Most Desirable Leave Trees: Trees that possess the following
characteristics shall be the first choice for desirable leave trees:

a. Dominant Trees: Trees which are taller on the average when
compared to other trees in the unit. These trees are not
severely suppressed.

b. Codominant Trees: Trees that are taller on the average when

compared to other trees in the unit. These trees are not severely

suppressed.

c. Healthy Foliage: Foliage shall be dark green in color with a
full crown over one third or more of the trees.

d. Straight Bole: The Dbole or stem of the tree shall be
relatively straight. Trees shall have a single branch terminal.
e. Free of Physical Damage: Trees shall not have physical damage

from fire, animals or weather on more than one-fourth of the
circumference of the bole or more than three feet of length of the
bole.

f. Free of Disease Damage: Trees shall not have disease damage
such as dwarf mistletoe, gall rust, peridermium cankers and
stalactiform rust. Symptoms of gall rust are galls on the branch
and stem. Symptoms of peridermium cankers are the presence of
cankers on the bole and branches. Symptoms of stalactiform rust
are elongated, diamond-shaped cankers and associated resin.

g. Free of Insect Damage: Trees shall not have insect damage from
Mountain Pine Beetles and Ips Beetles. Symptoms of Mountain Pine
Beetles are small red to yellowish pitch tubes (less than one-
fourth inch) and boring dust in bark crevices and round the base
of the tree. Symptoms of Ips Beetles are dead tops and group
killings without pitch tubes.

3. Less Desirable Leave Trees: When the prescribed stocking level
of most desirable leave trees cannot be achieved with trees that
possess the most desirable characteristics, the Contractor shall select
trees with less desirable characteristics in the priority listed below:

a. Minor Defect: Trees with minor defect such a sharp crook or
a small amount of animal damage.
b. Suppressed Trees: Trees that have been severely suppressed.

Extremely short or nonexistent internodes, twisted gnarled stems,
or an extreme sparseness of foliage usually characterizes them.

c. Other Live Trees: Trees other than insect or disease
damaged trees with % live crown.

d. Forked Trees: Those trees with two or more terminal
leaders.
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e. Physical Damage: Trees that have physical damage on half or
more of the bole circumference and greater than three feet in
length. Physical damage may Dbe caused by equipment, falling

trees, lightning, wind, animals, etc.

Spacing: The horizontal distance from the trunk of one leave tree to the
trunk of the next nearest leave tree. Average spacing is calculated from the
leave trees per acre.

Stream course: The area along a stream with riparian vegetation and other
riparian characteristics. Stream courses are noted on the Contract Area Map.

Whip felling: The cutting of all trees in the mandatory units which are not
designated to leave, do not meet A(T).2 specifications, are not included as
K(T)-C(T).1.1 material for removal or are taller than 24 inches in height
above the ground.

CONTRACTOR WORK REQUIREMENTS AND STANDARDS

Road Access: The Contractor may access the units from forest roads indicated
on Contract Area Map. Some units require the Contractor to walk; access 1is
to the access point noted on project map.

Walk-in areas: NA

Locked gates: 1In cases where units are behind locked gates, the Contractor
shall close and lock gates after entering or exiting each gate and will be
subject to all other restrictions of administrative use. The Contractor
shall be permitted to drive from the locked gate to the unit with only the
minimum number of vehicles necessary for efficient transport of the crew and
equipment as well as product removal.

Tree Removal: All Included Timber agreed to will be designated before
cutting and/or removal.

Leave trees: 1) All snags that do not pose a hazard to operations as defined
by the Washington State Labor and Industry standards, or are not identified
for removal in the fireline construction end products specifications shall be
considered leave trees and left uncut. 2) all designated leave trees both in
the treatment units and in the Optional Units shall be left uncut and
undamaged. Operations shall be conducted in such a manner so as to not
damage any leave trees during operations. See the contract provisions for
penalties related to damage and/or cutting of commercial timber within the
project area.

Unless otherwise approved by the Contracting Officer, all non-merchantable
trees removed under the Mandatory and Optional work items shall be completely
severed below the lowest live limb and within six (6) inches of the ground at
an angle parallel to the slope, except when prevented by natural obstacles.

A live limb is a limb of any size that has green needles attached. Cut trees
shall be secured so they do not roll down hill and shall not be hung up on
other trees or vegetation.
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Slash Treatment: Treatments of slash is to include slashing, bucking,
dispersion, commercial off-site removal, chipping, or piling.

Mandatory Slash treatment shall be concurrent and progressive with the
harvesting.

Slash created and/or trees dropped by the Contractor’s operations shall not
be left outside the unit boundaries unless agreed to in writing by the Forest
Service.

Resource Protection: The Contractor shall exercise extreme care to prevent
damage to existing facilities, developments, and resources in all aspects of
the contract work.

CONTRACTUAL ARRANGEMENT

(a) This is a contract for the Mandatory and Optional services specified and
effective for the period stated in the Contractor’s Proposal and made a part
of this contract. The guantities of services specified in the Schedule are
estimates only and are not purchased by this contract, except as orders are
placed in accordance with the ordering clauses. Minimum and maximum quantity
requirements, if any, are as stated in A(T)4.4 STEWARDSHIP CREDITS.

(b) Performance shall be made only as authorized by the Contracting Officer
in writing in the form of a Notice to Proceed. Timber Removal activities
within the Optional Units shall be scheduled and carried out in accordance
with the Contractor’s proposal, as approved by the Contracting Officer and in
accordance with all relevant provisions of the 2400-13(T) Contract
provisions.

(c) Subject to any limitations in this contract, the Contractor agrees to
furnish to the Government the services specified in the Schedule and called
for by Task Orders/Payment Unit releases, issued by the Contracting Officer.
The Contractor shall furnish to the Government the services specified in
A(T)T4.4 STEWARDSHIP CREDITS, up to and including the quantity as shown in
A(T)4.4.

(d) The Government will obtain performance of all services in the Schedule
exclusively from the Contractor, until such time as the Government requires
performance and the contractor is unable to provide.

ORDERING OF STEWARDSHIP CREDIT MANDATORY AND OPTION WORK ACTIVITIES.

(a) Authorized Ordering Officials: The following individuals are designated
as Ordering Officials under this contract and are authorized to place orders
within their respective levels of authority: Contracting Officer or their
replacement.

(b) Ordering Procedure. The Government will determine which Stewardship
Credit Work Activity Items are required and place Notice to Proceed orders
with the Contractor to provide the item as specified. Reasonable time will
be negotiated at time of order to allow for mobilization. Performance period
will be agreed to at the time the contract is signed, based upon the RFP, or
as otherwise mutually agreed at time of order.
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(c) Contractor Obligation. Upon issuance of a Task Order/Payment Unit
Release order, the order becomes a binding contract under all terms and
conditions of this contract and the Contractor is obligated to meet the
requirements of the order as accepted. Return of the signed order and/or
delivery and operation of ordered equipment constitutes acceptance. Failure
to accept a task order for Work Activities Items in the Schedule may
constitute partial default of the contract.

(d) Documentation. Facsimile documentation of order and acceptance is
acceptable insofar as the documentation thus received is clearly legible.
Return of the signed task order to the Ordering Official, by hard copy or
FAX, documents acceptance of the order.

INSPECTION AND ACCEPTANCE

A. UNSATISFACTORY PERFORMANCE

If the work is determined to have major defects, the Government will
immediately notify the Contractor in writing and order improvement of the
quality of future work. If the defects requiring action are not corrected
within two consecutive workdays after receipt of notice in writing of
unsatisfactory work, the Contractor’s right to proceed may be suspended and
the contract considered in breach. Repeated failure to perform work at an
acceptable quality level shall also be considered breach of contract.

B. REWORK AND REINSPECTION AFTER REWORK

When inspection results show a defect and the deficiency is correctable,
payment will not be made until the deficiency has been corrected. Re-
inspection after rework will be made in the same manner as the first
inspection.

C. INSPECTION
CONTRACTOR QUALITY CONTROL PLAN
A. Quality Control Plan

The Contractor shall provide a Quality Control Plan (QCP) as part of the
technical proposal. The Plan must demonstrate how the Contractor shall
assure that quality of performance meets the objectives and requirements of
the contract. The QCP shall specify:

- How quality will be monitored to ensure performance standards are met
including but not limited to:
e plot monumentation, plot information, plot frequency, and plot
locations (maps, GPS etc.)
- How the work will be supervised.
- How results of the monitoring will result in quality performance.
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- Identify the personnel responsible for performing quality control.
B. Contractor Quality Control Inspection

The Contractor shall assure that performance meets contract specification
prior to requesting the Government to inspect for payment or acceptance.
Upon completion of a unit, the Contractor shall contact the Contract
Administrator to set a mutually agreed upon date for inspection of completed
work. The Contract Administrator may observe the Contractor’s inspection at
any time and shall otherwise have unlimited access to the inspection data.

GOVERNMENT-QUALITY ASSURANCE SURVEILLANCE PLAN

A. The Government will conduct periodic on-site inspections and review
of the contractor’s quality control plan.
e At least 5% of the Contractor’s plots, with a minimum of 2
per unit, will be re-measured by the Government.
e Minimal numbers of random plots will be done. Emphasis will
be Contractor’s plot locations.
e At a minimum, the plot measurements should include
information on:
1. Retain all trees above 21” dbh.
2. Retain ftz/acre of basal area. Including leave tree
species and dbh.
3. Give leave tree preference to the largest trees with
good vigor.
4. Give leave tree preference to ponderosa pine and
western larch while maintaining a mix of species.
5. Look for opportunities to leave trees in clumps of 2
to 4 trees with touching or near touching crowns.
e The Government will have quality assurance surveillance plot
locations for each unit that will be measured in addition to
the Contractor’s plots.

e Quality assurance surveillance plot locations will have a
digital photo taken in North, East, South, and West
directions.

MEASUREMENT AND PAYMENT

MEASUREMENT

The area to be treated is stated in A(T).4.4. All linear and area
measurements under this contract are measured on a horizontal plane within
the established boundaries. Boundaries are marked with paint, flags and tags
in the commercial units and flags and tags in the noncommercial units.

Re-measurement. The Contractor may at any time after award request re-
measurement of any sub-item. The request must be in writing within 10 days
after completion of a unit or pay item. The Government’s re-measurement of
the unit/sub item will be made within established boundaries.
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If re-measurement indicates a variance of 5 percent or less in the acreage
stated in the list of services, there will be no adjustment in acres and the
Contractor shall pay for the actual cost of re-measurement.

If re-measurement results in a variance greater than 5 percent in the acreage
stated in the list of services, payment shall be based on the re-measured
acreage and the Government shall pay for the re-measurement.

The Government reserves the right to charge for cutting of designated reserve

trees under the thinning tree selection criteria at the Damage tree rates as
outlined in K(T)-G(T).3.2
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